



REV. NO.	DESCRIPTION	REV. BY	DATE	CLIENT	SHEET TITLE	HOSPITAL PLANNERS	
1				MGM HOSPITAL & RESEARCH CENTRE	SCHEMATIC LAYOUT (THIRD FLOOR)	 UNIT-02, LUDOG BHAVAN, SONARWALA ROAD, GOREGAON (WEST), MUMBAI-400 043 TEL: +91-22-2722-2000 FAX: +91-22-288-3400 DRAWING DETAILS:	
2				Design & Project Advisory Services at MGM Hospital, Sanpada.	FFE-03		
<b>GENERAL NOTES:</b> 1) ALL DIMENSIONS AND ACCOMPANYING SPECIFICATIONS ARE INSTRUMENTS OF SERVICE AND THE EXCLUSIVE PROPERTY OF HOSMAC. ALL DIMENSIONS SHALL BE TO FACE UNLESS SPECIFIED OTHERWISE. 2) ALL DIMENSIONS SHALL BE TO FACE UNLESS SPECIFIED OTHERWISE. 3) ALL DIMENSIONS SHALL BE TO FACE UNLESS SPECIFIED OTHERWISE. 4) ALL DIMENSIONS SHALL BE TO FACE UNLESS SPECIFIED OTHERWISE. 5) ALL DIMENSIONS SHALL BE TO FACE UNLESS SPECIFIED OTHERWISE. 6) ALL DIMENSIONS SHALL BE TO FACE UNLESS SPECIFIED OTHERWISE. 7) ALL DIMENSIONS SHALL BE TO FACE UNLESS SPECIFIED OTHERWISE. 8) ALL DIMENSIONS SHALL BE TO FACE UNLESS SPECIFIED OTHERWISE. 9) ALL DIMENSIONS SHALL BE TO FACE UNLESS SPECIFIED OTHERWISE. 10) ALL DIMENSIONS SHALL BE TO FACE UNLESS SPECIFIED OTHERWISE.				<b>NOTE &amp; LEGEND:</b> 1) UNLESS NOTED OTHERWISE (IN CO.) ALL EXTERNAL WALLS SHALL BE 200MM THICK AND INTERNAL WALLS SHALL BE 100MM THICK. 2) UNLESS NOTED OTHERWISE, NEB OF WALLS AT COLUMN FACE TO BE AT 200. 3) UNLESS NOTED OTHERWISE, NEB OF WALLS AT COLUMN FACE TO BE 200 FOR DOOR FRAME INSTALLATION. 4) UNLESS NOTED OTHERWISE (IN CO.) NEB OF WALLS TO BE AT 100MM FOR DOOR FRAME INSTALLATION. 5) UNLESS NOTED OTHERWISE (IN CO.) NEB OF WALLS TO BE AT 100MM FOR DOOR FRAME INSTALLATION. 6) UNLESS NOTED OTHERWISE (IN CO.) NEB OF WALLS TO BE AT 100MM FOR DOOR FRAME INSTALLATION. 7) UNLESS NOTED OTHERWISE (IN CO.) NEB OF WALLS TO BE AT 100MM FOR DOOR FRAME INSTALLATION. 8) UNLESS NOTED OTHERWISE (IN CO.) NEB OF WALLS TO BE AT 100MM FOR DOOR FRAME INSTALLATION. 9) UNLESS NOTED OTHERWISE (IN CO.) NEB OF WALLS TO BE AT 100MM FOR DOOR FRAME INSTALLATION. 10) UNLESS NOTED OTHERWISE (IN CO.) NEB OF WALLS TO BE AT 100MM FOR DOOR FRAME INSTALLATION.		SIGN & STAMP TP CHECKED BY AG	SCALE: NTS TENDER DRAWING DATE: 06/05/22